

KOLIN PHILIPPINES INTERNATIONAL INC.
SPECIAL PROJECT AGREEMENT
DATE: JUNE 11, 2021

Customer Name : ADRIANO CHUA GO No. 0002-21

Address : M RESIDENCES BLK 9 LOT 3 ACACIA ESTATE, TAGUIG CITY

Date Relayed : 11/06/2021 ASC Name DGREEC

Survey Form No. : FORMAL QUOTE Surveyor Name DADIOS, J.

Aircon Model	TAG	QTY	SJR#	Labor Rate	Excess 10ft. Copper tube	
KLG-IF40-3D1M	ACU 1	1		₱ 5,000.00	50	@PHP40 per ft 2000
KSM-IW15-6H1M	ACU 2	1		₱ 2,000.00	33	@PHP40 per ft 1320
KSM-IW20-6H1M	ACU 3	1		₱ 2,000.00	36	@PHP40 per ft 1440
KSM-IW15-6H1M	ACU 4	1		₱ 2,000.00	23	@PHP40 per ft 920
KSM-IW15-6H1M	ACU 5	1		₱ 2,000.00	36	@PHP40 per ft 1440
Redesign Bracket (Floor)		5		₱ 12,500.00		
Scaffoldings		2 sets		₱ 1,500.00		
Chipping (for copper and Drain line)		27 meters		₱ 13,500.00		
Total Labor Rate				₱ 40,500.00	Total Copper Rebate	₱ 7,120.00
Total Rebate						₱ 47,620.00

Remarks : 70% upon completion ; 30% after liquidation of materials
*This agreement needs to be confirmed after 72hrs for it to be validated.

Installation Notes: Needs marking and site visit before installation.
Layout of drainline and chipping is included.
Put sleeve for each unit for water proofing as per site engineer.
WORKING DATE: from JUNE 14- JUNE 30 as per Project engineer.

Conforme
Signature over printed name

Prepared by
Project Survey Head

Approved by
Ass. Service Manager 6/16/2021