



Eman & Nadeth Airconditioning Services

Blk. 10 Langka St. Sitio Sapang Putol Floodway

Brgy. San Juan Taytay Rizal

Cell. No. 0928-4474156 / 0926-546815 / 0917-6406851

Tel. No. 8935-5680 / 8784-0364 / 8935-3802

Email: emannadeth.airconservices@gmail.com

QUOTE REF. : E&N/AIRCONSERVICES/QUOTE/2024-086

DATE : July 13, 2024

ATTENTION : Johnar Tcheng
B2 L11 Sumulong Highway
Grand Monaco Residences
Mayamot, Antipolo
Mobile No. 09989899490

SUBJECT : Quotation for ACU Installation

SN	DESCRIPTION	Qty.	Unit Price	Total Amount
ACU- WALK-IN CLOSET				
1.	ACU Split Type 1.5 HP Estimated Copper Tube – 23ft Estimated Royal Cord – 25ft	1	-	-
2.	Installation of Outdoor & Indoor Unit Accessories Insulated Copper tube10ft Royal Cord 10ft PVC for Drain Hose, Outdoor Bracket	1	-	7,500
3.	Excess Copper Tube	13ft	400/	5,200
4.	Excess Royal Cord	15ft	100/	1,500
5.	Breaker Amp.	1	-	1,000
TOTAL AMOUNT				15,200

****Excess Copper tube and royal cord based on actual installation***

SN	DESCRIPTION	Qty.	Unit Price	Total Amount
ACU-GIRL'S ROOM				
1.	ACU Split Type 1.0 HP Estimated Insulated Copper Tube – 18ft Estimated Royal Cord – 20ft	1	-	-
2.	Installation of Outdoor & Indoor Unit Accessories Insulated Copper tube - 10ft Royal Cord – 10ft PVC for Drain Hose, Outdoor Bracket	1	-	7,500
3.	Excess Copper Tube	8ft	400/	3,200
4.	Excess Royal Cord	10ft	100/	1,000
5.	Breaker 20Amp	1	-	1,000
TOTAL AMOUNT				12,700

SN	DESCRIPTION	Qty.	Unit Price	Total Amount
ACU- BOY'S ROOM				
1.	ACU Split Type 1.0 HP Estimated Insulated Copper Tube – 22ft Estimated Royal Cord – 25ft	1	-	-
2.	Installation of Outdoor & Indoor Unit Accessories Insulated Copper tube - 10ft Royal Cord – 10ft PVC for Drain Hose, Outdoor Bracket	1	-	7,500
3.	Excess Copper Tube	12ft.	400/	4,800
4.	Excess Royal Cord	15ft.	100/	1,500
5.	Breaker 20Amp	1	-	1,000
TOTAL AMOUNT				14,800

SN	DESCRIPTION	Qty.	Unit Price	Total Amount
ACU- DINING				
1.	ACU Split Type 2.0 HP Estimated Insulated Copper Tube – 28ft Estimated Royal Cord – 30ft	1	-	-
2.	Installation of Outdoor & Indoor Unit Accessories Insulated Copper tube - 10ft Royal Cord – 10ft PVC for Drain Hose, Outdoor Bracket	1	-	7,500
3.	Excess Copper Tube	18ft	400/	7,200
4.	Excess Royal Cord	20ft.	100/	2,000
5.	Breaker 30Amp	1	-	1,000
TOTAL AMOUNT				17,700

SN	DESCRIPTION	Qty.	Unit Price	Total Amount
ACU- LIVING				
1.	ACU Split Type 1.5 HP Estimated Insulated Copper Tube – 26ft Estimated Royal Cord – 28ft	1	-	-
2.	Installation of Outdoor & Indoor Unit Accessories Insulated Copper tube - 10ft Royal Cord – 10ft PVC for Drain Hose, Outdoor Bracket	1	-	7,500
3.	Excess Copper Tube	16ft	400/	6,400
4.	Excess Royal Cord	18ft.	100/	1,800
5.	Breaker 20Amp	1	-	1,000
TOTAL AMOUNT				16,700

SUMMARY:

SN	DESCRIPTION	Total Amount
1.	ACU – WALK-IN CLOSET 1.5 HP	15,200
2.	ACU – GIRL'S ROOM 1.0 HP	12,700
3.	ACU – BOY'S ROOM 1.0 HP	14,800
4.	ACU – DINING 12.0 HP	17,700
5.	ACU – LIVING 1.5 HP	16,700
TOTAL AMOUNT (P)		77,100

Notes:

Electrical supply not included (main panel to unit). Specific charges for package type airconditioners.

Separate Fee on Dismantling of Old units.

Carpentry and Masonry works (plastering and finishing or re-touching not included in the installation)

*Standards Materials on **Split Type** include first 10ft. copper tube and royal cord – **Installation Program***

*Standard materials on **Package Type** include first 10ft tubes, c. breaker & outdoor bracket – **Program***
Mechanical Plans, Permits, Electrical Permits not included.

Location of indoor and outdoor unit was discussed and duly approved by the customer. Masonry and Carpentry are not included in the installation. Final charges will be based on actual installation.

Waiver for under sized unit provided that the customer fully understands and still insists for installation.

TERMS AND CONDITIONS:

*Strictly requires 50% down payment for Materials and Labor, balance should be payable upon completion of work.

*Guarantees services offered against any faulty workmanship under normal condition.

*Additional work other than above mentioned shall be effective only upon written authority hence, additional cost involved

Prepared By:



Ms. Teresita L. Alap

Received By:

Mr. Johnar Tcheng