



**ICCT COLLEGES**  
 ICCT Bldg. V.V. Soliven Ave. II Cainta Rizal  
 Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION  
 Tel./Fax No : 09267189004 /  
 Contact Person : Mr. Jerrico De Vera  
 Tin No. :

P.O No. : 26-0716  
 Date : 26 February 2026  
 Deliver To : ICCT Angono  
 Delivery Date: 7 March 2026  
 Terms : 50%DP, 50%after work  
 Retention :

| Quantity | Uom | Description  | Unit Cost | Total Amount |
|----------|-----|--|-----------|--------------|
| 1.00     |     | GF VISITORS LOUNGE<br>Initial Charge for Labor (2.0HP)<br>Estimated Pipe Length-41ft<br>Estimated Royal Cord Length-46ft<br>10ft-Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials | 7,500.00  | 7,500.00     |
| 31.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 10,850.00    |
| 36.00    | ft  | Royal Cord (Comm Wire) 2.0sq.mm x 4c   | 100.00    | 3,600.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 600.00       |
| 1.00     |     | GF FACULTY AREA<br>Initial Charge for Labor (1.5HP)<br>Estimated Pipe length-53ft<br>Estimated Royal Cord Length-58ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor bracket wall/floor,<br>Consumables, Testing and Commissioning<br>Installation Materials    | 7,500.00  | 7,500.00     |
| 43.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 15,050.00    |
| 48.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 4,800.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 20Amps/1Ph   | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 600.00       |
| 1.00     |     | GF MULTIPURPOSE HALL<br>Initial Charge for Labor (2.5HP)<br>Estimated Pipe Length-30ft   | 8,500.00  | 8,500.00     |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subject to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 1 of 9

Prepared by : ash / mts  
 Requested by : ICCT - ANGONO  
 Approved by : William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
 Date : \_\_\_\_\_  
 Print Name & Signature



# ICCT COLLEGES

ICCT Bldg. V.V. Soliven Ave. II Cainta Rizal

Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION

Tel./Fax No : 09267189004 /

Contact Person : Mr. Jerrico De Vera

Tin No. : \_\_\_\_\_

P.O No. : 26-0716

Date : 26 February 2026

Deliver To : ICCT Angono

Delivery Date: 7 March 2026

Terms : 50%DP, 50%after work

Retention : \_\_\_\_\_

| Quantity | Uom | Description  | Unit Cost | Total Amount |
|----------|-----|--|-----------|--------------|
|          |     | Estimated Royal Cord Length-35ft<br>10ft Copper tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials                               |           |              |
| 20.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 7,000.00     |
| 25.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 2,500.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3  | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breake Weather Proof 30Amps/1Ph  | 1,000.00  | 1,000.00     |
| 2.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 300.00       |
|          |     | 2F MEGACLASSROOM-1 (2UNITS)  |           |              |
| 1.00     |     | Initial Charge for Labor (2.5HP)   | 8,500.00  | 8,500.00     |
|          |     | Estimated Pipe Length-51ft<br>Estimated Royal Cord Lenght-56ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials |           |              |
| 41.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 14,350.00    |
| 46.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 4,600.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 600.00       |
|          |     | 2F MEGA CLASSROOM-2  |           |              |
| 1.00     |     | Initial Charge for Labor (2.5HP)   | 8,500.00  | 8,500.00     |
|          |     | Estimated Pipe Length-46ft<br>Estimated Royal Cord Length-51ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor bracket Wall/Floor,<br>Consumables, Testing and Commissioning                           |           |              |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subject to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 2 of 9

Prepared by am / mts

Requested by ICCT - ANGONO

Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_

Date : \_\_\_\_\_

Print Name & Signature



# ICCT COLLEGES

ICCT Bldg. V.V. Soliven Ave. II Cainta Rizal  
Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION  
Tel./Fax No : 09267189004 /  
Contact Person : Mr. Jerrico De Vera  
Tin No. :

P.O No. : 26-0716  
Date : 26 February 2026  
Deliver To : ICCT Angono  
Delivery Date: 7 March 2026  
Terms : 50%DP, 50%after work  
Retention :

| Quantity | Uom | Description   | Unit Cost | Total Amount |
|----------|-----|---|-----------|--------------|
|          |     | Installation Materials  |           |              |
| 36.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 12,600.00    |
| 41.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c   | 100.00    | 4,100.00     |
| 5.00     | ft  | Royal Cotrd (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit BReaker Weather Proof 30amps x 1Ph  | 1,000.00  | 1,000.00     |
| 3.00     | pcs | PVC Pipe 3/4" x 10ft  | 150.00    | 450.00       |
|          |     | 2F MEGA CLASSROOM-3   |           |              |
| 1.00     |     | Initial Charge for Labor (2.5HP)  | 8,500.00  | 8,500.00     |
|          |     | Estimated Pipe Length-53ft  |           |              |
|          |     | Estimated Royal Cord Length-58ft  |           |              |
|          |     | 10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor, Consumables, Testing and Commissioning |           |              |
|          |     | Installation Materials  |           |              |
| 43.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 15,050.00    |
| 48.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c   | 100.00    | 4,800.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c  | 600.00    | 3,000.00     |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps / 1Ph  | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft  | 150.00    | 600.00       |
|          |     | 2F CHEMISTRY/PHYSICS LAB (2UNITS)   |           |              |
| 1.00     |     | Initial Charge for Labor (2.0HP)  | 7,500.00  | 7,500.00     |
|          |     | Estimated Pipe Length-67ft  |           |              |
|          |     | Estimated Royal Cord Length-72ft  |           |              |
|          |     | 10ft Copper Tube, 10ft Royal Cord, Outdoor bracket Wall/Floor, Consumables, Testing and Commissioning |           |              |
|          |     | Installation Materials  |           |              |
| 57.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 19,950.00    |
| 62.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c   | 100.00    | 6,200.00     |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subjet to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 3 of 9

Prepared by am / mts  
Requested by ICCT - ANGONO  
Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
Date : \_\_\_\_\_  
Print Name & Signature



# ICCT COLLEGES

ICCT Bldg. V.V. Soliven Ave. Il Cainta Rizal  
Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**

## Purchase Order

Supplier : JRA JERRICO REFRIGERATION  
Tel./Fax No : 09267189004 /  
Contact Person : Mr. Jerrico De Vera  
Tin No. :

P.O No. : 26-0716  
Date : 26 February 2026  
Deliver To : ICCT Angono  
Delivery Date: 7 March 2026  
Terms : 50%DP, 50%after work  
Retention :

| Quantity | Uom | Description  | Unit Cost | Total Amount |
|----------|-----|--|-----------|--------------|
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 6.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 900.00       |
| 1.00     |     | 2F CHEMISTRY/PHYSICS-2<br>Initial Charge for Labor (2.0HP)<br>Estimated Pipe Length-54ft<br>Estimated Royal Cord Length-59ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials | 7,500.00  | 7,500.00     |
| 44.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 15,400.00    |
| 49.00    | ft  | Royal Cord (Com Wire) 2.0sqmm x 4c   | 100.00    | 4,900.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 600.00       |
| 1.00     |     | 3F CLASSROOM-3<br>Initial Charge for Labor (2.5HP)<br>Estimated Pipe Length-51ft<br>Estimated Royal Cord Length-56ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials         | 8,500.00  | 8,500.00     |
| 41.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 14,350.00    |
| 46.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 4,600.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 3.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 450.00       |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subject to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 4 of 9

Prepared by ann / mts  
Requested by ICCT - ANGONO  
Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
Date : \_\_\_\_\_  
Print Name & Signature



# ICCT COLLEGES

ICCT Bldg. V.V. Soliven Ave. Il Cainta Rizal

Te#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION  
 Tel./Fax No : 09267189004 /  
 Contact Person : Mr. Jerrico De Vera  
 Tin No. :

P.O No. : 26-0716  
 Date : 26 February 2026  
 Deliver To : ICCT Angono  
 Delivery Date: 7 March 2026  
 Terms : 50%DP, 50%after work  
 Retention :

| Quantity | Uom | Description  | Unit Cost | Total Amount |
|----------|-----|--|-----------|--------------|
| 1.00     |     | 3F CLASSROOM-4<br>Initial Charge for Labor (2.5HP)<br>Estimated Pipe Length-45ft<br>Estimated Royal Cord Length-50ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation materials | 8,500.00  | 8,500.00     |
| 35.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 12,250.00    |
| 40.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 4,000.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather proof 300Amps/1Ph  | 1,000.00  | 1,000.00     |
| 3.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 450.00       |
| 1.00     |     | 3F CLASSROOM-5<br>Initial Charge for Labor (2.5HP)<br>Estimated Pipe Length-54ft<br>Estimated Royal Cord Length-59ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials | 8,500.00  | 8,500.00     |
| 44.00    | ft  | Insulate Copper Tube 1/2" x 1/4"   | 350.00    | 15,400.00    |
| 49.00    | ft  | Royal Cord 9Comm Wire) 2.0sqmm x 4c  | 100.00    | 4,900.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 600.00       |
| 1.00     |     | 3F COMPUTER ROOM-1<br>Initial Charge for Labor (2.0HP)<br>Estimated Pipe Length-59ft   | 7,500.00  | 7,500.00     |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subject to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 5 of 9

Prepared by am / mts  
 Requested by ICCT - ANGONO  
 Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
 Date : \_\_\_\_\_  
 Print Name & Signature



# ICCT COLLEGES

ICCT Bldg. V.V. Soliven Ave. II Cainta Rizal

Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION  
 Tel./Fax No : 09267189004 /  
 Contact Person : Mr. Jerrico De Vera  
 Tin No. : \_\_\_\_\_

P.O No. : 26-0716  
 Date : 26 February 2026  
 Deliver To : ICCT Angono  
 Delivery Date: 7 March 2026  
 Terms : 50%DP, 50%after work  
 Retention : \_\_\_\_\_

| Quantity | Uom | Description  | Unit Cost | Total Amount |
|----------|-----|--|-----------|--------------|
|          |     | Estimated Royal Cord Length-64ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials                               |           |              |
| 49.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 17,150.00    |
| 54.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 5,400.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 600.00       |
|          |     | 3F COMPUTER ROOM-2   |           |              |
| 1.00     |     | Initial Charge for Labor (2.0HP)   | 7,500.00  | 7,500.00     |
|          |     | Estimated Pipe Length-64ft<br>Estimated Royal Cord Length-69ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials |           |              |
| 54.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 18,900.00    |
| 59.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 5,900.00     |
| 5.00     | ft  | Royal Cord (power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 5.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 750.00       |
|          |     | 4F TESTING HUB ROOM  |           |              |
| 1.00     |     | Initial Charge for Labor (2.5HP)   | 8,500.00  | 8,500.00     |
|          |     | Estimated Pipe Length-41ft<br>Estimated Royal Cord Length-46ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning                           |           |              |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subject to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Prepared by am / mts  
 Requested by ICCT - ANGONO  
 Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
 Date : \_\_\_\_\_  
 Print Name & Signature

Page 6 of 9



**ICCT COLLEGES**  
 ICCT Bldg. V.V. Soliven Ave. II Cainta Rizal  
 Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION  
 Tel./Fax No : 09267189004 /  
 Contact Person : Mr. Jerrico De Vera  
 Tin No. :

P.O No. : 26-0716  
 Date : 26 February 2026  
 Deliver To : ICCT Angono  
 Delivery Date: 7 March 2026  
 Terms : 50%DP, 50%after work  
 Retention :

| Quantity | Uom | Description   | Unit Cost | Total Amount |
|----------|-----|---|-----------|--------------|
|          |     | Installation Materials  |           |              |
| 31.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 10,850.00    |
| 36.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c   | 100.00    | 3,600.00     |
| 5.00     | ft  | Royal Cord (power Supply) (#12) 3.5sqmm x 3c  | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph  | 1,000.00  | 1,000.00     |
| 3.00     | pcs | PVC Pipe 3/4" x 10ft  | 150.00    | 450.00       |
|          |     | 4F CLASSROOMM-6   |           |              |
| 1.00     |     | Initial Charge for Labor (2.5HP)  | 8,500.00  | 8,500.00     |
|          |     | Estimated Pipe Length-45ft  |           |              |
|          |     | Estimated Royal Cord Length-50ft  |           |              |
|          |     | 10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor, Consumables, Testing and Commissioning |           |              |
|          |     | Installation Materials  |           |              |
| 35.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 12,250.00    |
| 40.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c   | 100.00    | 4,000.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c  | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1HP  | 1,000.00  | 1,000.00     |
| 3.00     | pcs | PVC Pipe 3/4" x 10ft  | 150.00    | 450.00       |
|          |     | 4F CLASSROOM-7  |           |              |
| 1.00     |     | Initial Charge for Labor (2.5HP)  | 8,500.00  | 8,500.00     |
|          |     | Estimated Pipe Length-51ft  |           |              |
|          |     | Estimated Royal Cord Length-56ft  |           |              |
|          |     | 10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor, Consumables, Testing and Commissioning |           |              |
|          |     | Installation Materials  |           |              |
| 41.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 14,350.00    |
| 46.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c   | 100.00    | 4,600.00     |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subjet to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 7 of 9

Prepared by ann / mts  
 Requested by ICCT - ANGONO  
 Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
 Date : \_\_\_\_\_  
 Print Name & Signature



# ICCT COLLEGES

ICCT Bldg. V.V. Soliven Ave. II Cainta Rizal

Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION  
Tel./Fax No : 09267189004 /  
Contact Person : Mr. Jerrico De Vera  
Tin No. :

P.O No. : 26-0716  
Date : 26 February 2026  
Deliver To : ICCT Angono  
Delivery Date: 7 March 2026  
Terms : 50%DP, 50%after work  
Retention :

| Quantity | Uom | Description   | Unit Cost | Total Amount |
|----------|-----|---|-----------|--------------|
| 5.00     | ft  | Royal Cord (power Supply) (#12) 3.5sqmm x 3c  | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker weather Proof 30Amps/1Ph  | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft  | 150.00    | 600.00       |
| 1.00     |     | 4F COMPUTER ROOM-1 (2UNITS)<br>Initial Charge for Labor (2.5HP)<br>Estimated Pipe Length-60ft<br>Estimated Royal Cord Length-65ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation materials | 8,500.00  | 8,500.00     |
| 50.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 17,500.00    |
| 55.00    | ft  | Royal Cord (COmm Wire) 2.0sqmm x 4c   | 100.00    | 5,500.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c  | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph  | 1,000.00  | 1,000.00     |
| 5.00     | pcs | PVC Pipe 3/4" x 10ft  | 150.00    | 750.00       |
| 1.00     |     | 4F COMPUTER ROOM-2<br>Initial Charge for Labor (2.5HP)<br>Estimated Pipe length-55ft<br>Estimated Royal Cord Length-60ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials          | 8,500.00  | 8,500.00     |
| 45.00    | ft  | Insulated Copper Tube 1/2" x 1/4"   | 350.00    | 15,750.00    |
| 50.00    | ft  | Royal Cord (COmm Wire) 2.0sqmm x 4c   | 100.00    | 5,000.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c  | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph  | 1,000.00  | 1,000.00     |
| 4.00     | pcs | PVC Pipe 3/4" x 10ft  | 150.00    | 600.00       |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL**

Continued

It should be clearly understood that upon received of this Purchase Order items covered are subject to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 8 of 9

Prepared by am / mts  
Requested by ICCT - ANGONO  
Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
Date : \_\_\_\_\_  
Print Name & Signature



# ICCT COLLEGES

ICCT Bldg. V.V. Soliven Ave. Il Cainta Rizal

Tel#:249-1050 Fax#: 249-1176

**ORIGINAL COPY**  
**Purchase Order**

Supplier : JRA JERRICO REFRIGERATION  
 Tel./Fax No : 09267189004 /  
 Contact Person : Mr. Jerrico De Vera  
 Tin No. :

P.O No. : 26-0716  
 Date : 26 February 2026  
 Deliver To : ICCT Angono  
 Delivery Date: 7 March 2026  
 Terms : 50%DP, 50%after work  
 Retention :

| Quantity | Uom | Description  | Unit Cost | Total Amount |
|----------|-----|--|-----------|--------------|
| 1.00     |     | 5F LIBRARY MEZZANINE (2UNITS)<br>Initial Charge for Labor (2.5HP)<br>Estimated Pipe Length-95ft<br>Estimated Royal Cord Length-100ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, TEsting and Commissioning<br>Installation Materials | 8,500.00  | 8,500.00     |
| 85.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 29,750.00    |
| 90.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 9,000.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps /1Ph  | 1,000.00  | 1,000.00     |
| 8.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 1,200.00     |
| 1.00     |     | Initial Charge for Labor (2.5HP)<br>Estimated Pipe Length-23ft<br>Estimated Royal Cord Length-28ft<br>10ft Copper Tube, 10ft Royal Cord, Outdoor Bracket Wall/Floor,<br>Consumables, Testing and Commissioning<br>Installation Materials                                   | 8,500.00  | 8,500.00     |
| 13.00    | ft  | Insulated Copper Tube 1/2" x 1/4"  | 350.00    | 4,550.00     |
| 18.00    | ft  | Royal Cord (Comm Wire) 2.0sqmm x 4c  | 100.00    | 1,800.00     |
| 5.00     | ft  | Royal Cord (Power Supply) (#12) 3.5sqmm x 3c   | 60.00     | 300.00       |
| 1.00     | pcs | Circuit Breaker Weather Proof 30Amps/1Ph   | 1,000.00  | 1,000.00     |
| 1.00     | pcs | PVC Pipe 3/4" x 10ft   | 150.00    | 150.00       |
| 1.00     |     | Less Discount  | 32,390.00 | 32,390.00    |
|          |     | Installation Warranty:One (1) Year Warranty for Parts & Service<br>Three (3) Years Warranty for PCB Only<br>10years Warranty for Compressor  |           |              |

Cost Center / Project: Charge for Aircon Instalation in Angono Campus

**TOTAL** 559,110.00

It should be clearly understood that upon received of this Purchase Order items covered are subject to inspection and may rejected at no expense to ICCT Colleges. In case of failure to make the full delivery within the specified above, a penalty of 1/10 of 1% will be applied based on the undelivered balance per day.

Page 9 of 9

Prepared by am / mts  
 Requested by ICCT - ANGONO  
 Approved by William S. Co/Veronica Caroline Ong

Conforme : \_\_\_\_\_  
 Date : \_\_\_\_\_  
 Print Name & Signature